Utah Department of Transportation
Abstract of Bids

Project No: SP-9999(851)
Project Name: SR-74; SR-114, 145 & 180 VAR LOCATIONS

Engineer's Estimate

Bidder:

STAKER & PARSON COS DBA

STAKER PAVING &

02/28/2006
Bidder:
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GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH SUITE 201

Desc of Construction: Open Graded Surface Course P.O. BOX 27598 MURRAY,UT 84107

Estimate Completion date on or before SALT LAKE CITY,UT 84127

County: UTAH (49)

No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY

1 012850010 Mobilization 1 Lump 100,000.00 100,000.00 54,000.00 54,000.00 200,000.00 200,000.00

2 013150010 Public Information Services 1 Lump 10,000.00 10,000.00 6,000.00 6,000.00 1,670.00 1,670.00

3 015540005 Traffic Control 1 Lump 75,000.00 75,000.00 54,000.00 54,000.00 199,000.00 199,000.00

4 018920010 Reconstruct Catch Basin 6 Each 950.00 5,700.00 800.00 4,800.00 720.00 4,320.00

5 018920040 Reconstruct Valve Box 6 Each 600.00 3,600.00 400.00 2,400.00 360.00 2,160.00

6 018920050 Reconstruct Manhole 58 Each 900.00 52,200.00 550.00 31,900.00 480.00 27,840.00

7 02316002P Roadway Excavation 100 cuyd 50.00 5,000.00 29.00 2,900.00 48.00 4,800.00

8 027210080 Untreated Base Course 3/4inch or 1 inch 48 cuyd 50.00 2,400.00 62.00 2,976.00 40.00 1,920.00

Max (Plan Quantity)

9 02723001* Shoulder Grading 4500 ft 0.20 900.00 0.50 2,250.00 1.20 5,400.00
10 027410060 HMA - 3/4 inch 9121 Ton 44.00 401,324.00 47.00 428,687.00 47.00 428,687.00
11 027480030 Emulsified Asphalt SS-1 56 Ton 282.00 15,792.00 500.00 28,000.00 50.00 2,800.00
12 027650020 Pavement Message Paint 758 Each 19.00 14,402.00 14.00 10,612.00 15.00 11,370.00
13 027650050 Pavement Marking Paint 1132 gal 20.00 22,640.00 20.00 22,640.00 22.50 25,470.00
14 027860010 Open Graded Surface Course 10169 Ton 40.00 406,760.00 26.00 264,394.00 22.00 223,718.00
15 027860020 Asphalt Cement PG 64-34 546 Ton 160.00 87,360.00 425.00 232,050.00 100.00 54,600.00
16 029610010 Rotomilling 142805 sq yd 1.00 142,805.00 0.64 91,395.20 0.80 114,244.00

Subtotal 1,345,883.00 1,239,004.20 1,307,999.00
Total: 1,345,883.00 1,239,004.20 1,307,999.00
Percent of Engineer's Estimate: 92.06 % 97.19 %




